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Questions/Responses No. 4 

RFP Project No. K14-0025-28 

Upgrade the People’s Law Library Website to Drupal Version 7 

December 5, 2013 

 
 

Ladies and Gentlemen: 

 

The following questions for the above referenced RFP were received 

by e-mail and are answered and posted for all prospective Offerors who 

received the RFP.  The statements and interpretations contained in the 

following responses to questions are not binding on the Judiciary unless the 

RFP is expressly amended.  Nothing in the Judiciary’s response to these 

questions is to be construed as agreement to or acceptance by the Judiciary 

of any statement or interpretation on the part of the Offeror asking the 

question. 

 

 

Question 1.  In section 2.3.4.6 - Contractor Shall provide Sendmail Support. Are 

the emails for public or internal notifications? 
 

Response:  See Questions and Responses No. 2, Response 7. 

 

Question 2.  In section 2.3.1 it says “The remaining sections shall be completed 

within a reasonable time, but under no circumstances later than March 31, 2014” 

Please confirm whether this is including sections 2.3.5 through 2.3.10. 

 

Response:  Yes. 

 

Question 3. Is Acquia involved at all? 

 

Response:  No.  

 

Question 4.  Have there been any customizations to modules that could effect 

upgrade?  

 

Response:  See Questions and Responses No. 2, Response 6. 

 

Question 5.  What version of D6 are they on? 

 

Response:  6.29. 
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  Questions and Responses No. 4 

  RFP Project No. K14-0025-28 

 

 

   

   

  Question 6.  Are they interested in making this responsive in the process if within budget? 

 

  Response:  See RFP Section 2.3.7. 

   

  Question 7.  Please clarify and separate the duties by sections that the vendor is supposed to  

  do during the yearly hosting environment and additional work for development before the hosting  

  services. 

 

  Response:  See Addendum No. 3:  The present site shall stay live active with the existing  

  hosting environment until January 31, 2013.  Sections 2.3.3 and 2.3.4 shall be completed by  

  February 1, 2014.  The remaining sections shall be completed within a reasonable time, but under  

  no circumstances later than March 31, 2014 April 30, 2014. 

 

 

 

    
   

 

 

 

  Date Issued:  December 5, 2013 

  By: Kelly Moore 

 

 

 

 
 


